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8 July 2025

REQUEST FOR STATEMENT OF INTEREST 
W9126G-25-2-SOI-4849

 
Applicants must be a member in one of the following Cooperative Ecosystem 
Studies Units Regions: Colorado Plateau/Hawaii-Pacific Islands/Californian CESU 
Regions. 

PROJECT TITLE: Integrated Natural Resources Management Plan (INRMP) and 
Integrated Cultural Resources Management Plan (ICRMP) Implementation 
Support for United States Marine Corps (USMC) I&L/Marine Corps Installations 
Command (MCICOM), MCI-Pacific (MCIPAC), and Marine Corps Base (MCB) 
Hawaii.  

A cooperative agreement is being offered ONLY to members of the Cooperative 
Ecosystem Studies Units (CESU) Program Region(s) identified above.  Award will be 
made upon mutual agreement and acceptance of the terms and conditions contained 
in the request for proposal and the recipient’s CESU Joint and Cooperative Agreement 
(also known as the CESU Master Agreement).   

Note the established CESU Program indirect rate is 17.5%. 

Responses to this Request for Statements of Interest will be used to identify potential 
organizations for this project.  Approximately $677,330 is expected to be available to 
support this project for the Base Period. Additional funding may be available to the 
successful recipient for optional tasks and/or follow on work in subsequent years.   

NOTE:  This project will be awarded under the authority of 16 USC 670c-1, Sikes Act. 
For projects for the implementation and enforcement of integrated natural resources 
management plans, priority shall be given to award to Federal and State agencies 
having responsibility for the conservation or management of fish or wildlife. 

Period of Performance: The base period of the agreement will extend 18 months from 
the date of award. There may be up to six (6) 18-month Follow-On (FO) periods based 
on availability of funding.  

Description of Anticipated Work:  See attached Statement of Objectives 

NOTE:  At this time, we are only requesting that you demonstrate available 
qualifications and capability for performing similar or same type of work by submitting a 
Statement of Interest.  A full proposal and budget are NOT requested at this time.   

Preparation of your Statement of Interest:  Provide the following (Maximum length: 
2 pages, single-spaced, 12 pt. font):  

1. Name, Organization, CAGE Code, Unique Entity ID, CESU Region, and Contact
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10 March 2025 

Information (Email) 

2. Brief Statement of Qualifications (including):

a. Biographical sketch of the Principal Investigator, NEPA Subject Matter Expert,
Natural Resources Manager, and Cultural Resources Manager. The biographical
sketch shall include specific experience and capabilities in areas related to this
project’s requirements

b. Relevant past projects and clients with brief descriptions of these projects

c. Staff, faculty or students available to work on this project and their areas of
expertise

d. Brief description of other capabilities to successfully complete the project:
(e.g. equipment, laboratory facilities, greenhouse facilities, field facilities, etc.)

Submission of Your Statement of Interest

1. Statements of Interest (SOI) are due by 2:00 P.M., Central Time, on
7 August 2025 via email to the parties listed below.

2. Direct questions no later than 14 calendar days from RSOI posting date to the
parties listed below.

Nicholas Aprea 
Grants Specialist 
USACE, Fort Worth District 
Email: Nicholas.A.Aprea@usace.army.mil 
Office: (817) 886-1925 

Greg Bonnell
Project Manager
USACE, Fort Worth District  
Email: Gregory.W.Bonnell@usace.army.mil
Office: (918) 951-0591

Review of Statements Received: All statements of interest received from a member 
of the CESU Region(s) identified above will be evaluated by a board comprised of one 
or more people at the receiving installation or activity, who will determine which 
statement(s) best meet the program objectives, offer the most highly qualified Principal 
Investigator, have the most relevant experience and the highest capability to 
successfully meet the program objectives.  Submitters whose statements are 
determined to best meet the program objectives will be invited to submit a full proposal. 

Timeline for Review of Statements of Interest: RSOIs are required to be posted on 
www.Grants.gov for 30 days prior to the Government making a decision and requesting 
full proposals. 



3
    10 March 2025 

TO BE ELIGIBLE FOR AWARD, THE RECIPIENT AND ANY PROPOSED 
SUBRECIPIENTS AND CONTRACT VENDORS MUST HAVE AN ACTIVE NIST SP-
800-171 DOD ASSESSEMENT (PERFORMED WITHIN THE LAST 3 YEARS).  

Additional details are provided as a separate attachment to this document. 

Thank you for your interest in our Cooperative Agreements Program. 

CHERYL R. VENDEMIA 
  Grants Officer  

Attachment: Statement of Objectives
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STATEMENT OF OBJECTIVES (SOO)
Integrated Natural Resources Management Plan (INRMP) and Integrated Cultural 

Resources Management Plan (ICRMP) Implementation Support
for  

United States Marine Corps (USMC) I&L/Marine Corps Installations Command 
(MCICOM), MCI-Pacific (MCIPAC), and Marine Corps Base (MCB) Hawaii

COOPERATIVE AGREEMENT NO.: TBD 
07 JULY 2025 

 
1.0 PURPOSE 
 

The United States Marine Corps (USMC) I&L/ Marine Corps Installations 
Command (MCICOM), MCI-Pacific (MCIPAC), and Marine Corps Base Hawaii 
(MCBH) requires technical assistance that will focus primarily on Integrated 
Natural Resources Management Plan (INRMP) and Integrated Cultural 
Resources Management Plan (ICRMP) as required by federal and state 
environmental regulations, Marine Corps policy and guidance. This SOO requires 
technical assistance for the USMC I&L/MCICOM, MCIPAC, and MCBH, through 
a Cooperative Agreement (CA) between the Recipient, and U.S. Army Corps of 
Engineers (USACE). The objectives of these task requirements are to meet goals 
and objectives established in the MCBH INRMP and ICRMP. The Recipient will 
provide data-driven analyses, draft documents, and expert recommendations that 
enhance MCB Hawaii environmental planning and natural resource 
management. This effort ensures compliance with the Sikes Act (16 U.S.C. 670 
et seq.) and other environmental statutes, while maintaining the sustainability of 
military lands and readiness for future mission needs.  

 
2.0 AUTHORITY 
 

2.1 This cooperative agreement will be awarded using the following authorities 
 

 16 U.S.C. § 670(c) (1) – (SIKES ACT)  
 
Pursuant to 16 U.S.C. § 670(c) (1), a cooperative agreement may be used to 
provide the necessary personnel, equipment, and materials required to 
implement, activities to support the installation’s commitment toward 
environmental stewardship to manage natural and cultural resources in a 
responsible way that has the least impact on military missions and is beneficial to 
the region.  In addition, the activities performed by the recipient must be 
completed in a manner conducive to guidelines outlined in the Endangered 
Species Act (16 USC 1531 et seq.), the Migratory Bird Treaty Act (16 USC 1361 
et seq.), National Historic Preservation Act (54 U.S.C. 300101 et seq.), Native 
American Graves Protection and Repatriation Act (25 U.S.C. 3001 et seq.), the 
Archaeological Resources Protection Act (16 U.S.C. 470 et seq.), the National 
Environmental Policy Act (42 U.S.C. 4321 et seq.), applicable implementing 
regulations, Army Regulations 200-1, and any other applicable regulatory 
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guidelines. In general, cooperative agreements must carry out a public purpose 
of support or stimulation, however under the authority of the Sikes Act (16 USC 
670c-1 (c) (2)), notwithstanding chapter 63 of Title 31 (31 U.S.C. § 6301 et seq), 
a cooperative agreement under this section may be used to acquire property or 
services for the direct benefit or use of the United States Government.

 
2.2 In accordance with section 6305 – Using cooperative agreements of the 
Federal Grant and Cooperative Agreements Act of 1977 (31 U.S.C. § 6301 et 
seq.), all CESU projects must carry out a public purpose of support or 
stimulation, instead of acquiring goods or services for the exclusive direct benefit 
of the United States Government. Examples of carrying out a public purpose may 
include, but are not limited to, the following: 

 Project results are made available to a wide audience (including 
nonfederal entities)  

 Project results/outputs add to the scientific literature/knowledge 
base, with applicability and utility beyond the scope of the project 
footprint/study area  

 Academic and other nonfederal partner institutions (and their 
personnel) gain professional experience, increase knowledge, and 
develop skills and abilities 

 Students benefit from direct interaction with federal scientists, 
program and technical staff, and field unit managers 

 
2.3 In accordance with section 6305 – Using cooperative agreements of the 
Federal Grant and Cooperative Agreements Act of 1977 (31 U.S.C. § 6301 et 
seq.), substantial involvement is expected between the Department of Defense 
and the recipient when carrying out the activity contemplated by the cooperative 
agreement.  The DoD agrees to participate at a national level in support of the 
CESU program as accepted in the Master MOU for the establishment and 
continuation of the CESU program Article II 1-4 and Article VI 1-7.   
 
The MCICOM, MCIPAC further (hence DoD) agrees to provide substantial 
involvement as directed under the appropriate master agreement to include, but 
are not limited to, the following:  

 MCICOM, MCIPAC is involved in development of data gathering, 
analysis, and/or report writing. 

 MCICOM, MCIPAC actively participates and collaborates in carrying 
out the agreement work, reviews and approves activities as well as 
assist in training project staff. 

 MCICOM, MCIPAC incurs in-kind or direct expenditures in carrying 
out the activities specified in the agreement. Examples include, but 
are not limited to, the following: 

o Providing computing services 
o Providing staff time to work on the project. 
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3.0 DESCRIPTION OF OBJECTIVES

Planning and decision support contribute to making sound decisions regarding
public land use, natural and cultural resource management, military training 
impacts, project siting, and mitigation measures. USMC Requests for 
Environmental Impact Review (REIR) and Categorical Exclusion (CATEX) 
Decision Memorandums, Environmental Assessments (EA), and to a lesser 
extent, Environmental Impact Statements (EIS) are routinely necessary on public 
and military lands prior to initiating siting projects and activities, testing and 
training exercises, and implementation of resource management activities. These 
NEPA reviews require large amounts of supporting data, information and 
analysis. Planning documents are increasingly common and often required by 
law and regulations. Integrated Natural Resource Management Plans (INRMPs) 
and Integrated Cultural Resource Management Plans (ICRMPS) are two 
examples. The plans, in turn, require supporting studies and documentation. 

 
Planning and decision support will also include NEPA analyses and required 
regulatory discussions before initiating project siting or activities, testing and 
training exercises, and implementation of resource management activities when 
such actions use federal funds. Primary focus will be U.S. Marine Corps actions 
supporting Force Design and the Pacific rebalance. NEPA analysis requires 
collection and evaluation of large amounts of supporting data and technical 
assistance to be provided under this agreement, including the collection, review, 
and analysis of data; assistance with preparation of required documents; and 
support of all aspects of the NEPA process, to include public meetings and 
discussions with Native Hawaiian Organizations (NHO). Planning and decision 
support will include programmatic and technical assistance for USMC NEPA, 
Natural Resources, and Cultural Resources programs authorized by Sikes Act, 
the Endangered Species Act (ESA), Marine Mammals Protection Act (MMPA), 
Magnuson-Stevens Fisheries Act, National Historical Preservation Act (NHPA), 
Archaeological Resources and Protection Act (ARPA), Native American Graves 
Protection and Repatriation Act (NAGPRA), and Executive Order 12114, 
“Environmental Effects Abroad of Major Federal Actions.”  
 
Management of natural, cultural, and training resources within the USMC 
I&L/MCICOM Environmental Management Program (EMP) is necessary to 
ensure the availability of these resources in both the near and long-term, 
requiring an approach that specifically targets their sustainability. Planning for 
sustainability requires an integrated, interdisciplinary approach that provides for 
collection and analysis of data from various programs within the EMP, and 
inclusion of findings in a decision support framework that crosses program 
boundaries. This agreement will facilitate sustainability planning at the 
headquarters, region, and installation levels by providing for integrated data 
management and analysis, cross-program coordination, and integration of 
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resources planning processes focused on sustainment of the military training 
mission.

The Cooperator will provide non-personal services technical assistance for the 
following:

3.1 TASK 1: MCB Hawaii NEPA Compliance
 
This task provides technical support for environmental planning requirements 
and NEPA compliance specifically related to the implementation of INRMP 
actions and projects identified in the MCBH INRMP Update (2023–2027) and its 
appendices. 
 
As noted in Section 2.7, 7.0 and Table 2-2 of the INRMP, many INRMP 
management actions require site-specific NEPA reviews, Section 7 ESA 
discussions, Essential Fish Habitat (EFH) discussions, and/or Clean Water Act 
permitting for lawful and effective implementation. 
 
The Cooperator will provide technical assistance to: 
 

 Assist in the preparation and review of CATEX Decision Memos, 
Environmental Assessments (EAs), and Environmental Impact 
Statements (EISs) for INRMP-driven projects, including but not limited 
to wetland restoration, endangered species management, shoreline 
protection, and invasive species control. Example projects include the 
Nu‘upia Hema and Salvage Yard Wetland Restorations and the H3-

-
2). This work ensures that all proposed actions—particularly those 
affecting natural or cultural resources—comply with NEPA while 
directly supporting installation sustainability and mission readiness.

 Provide technical expertise and subject matter support to USMC 
I&L/MCICOM, MCIPAC, and MCB Hawaii for environmental planning 
and NEPA compliance requirements. This includes ensuring that 
NEPA documentation aligns with the goals and objectives of the 
INRMP, Integrated Cultural Resources Management Plan (ICRMP), 
and applicable Marine Corps Orders (e.g., MCO 5090.2). 

 Conduct thorough technical reviews of NEPA-related documents to 
help verify consistency with the Sikes Act, NEPA, the INRMP, and 
cultural resource protection laws such as the National Historic 
Preservation Act (NHPA). Recommend revisions or alternatives as 
needed to maintain compliance and ecological integrity.  

 Provide technical assistance at interagency and internal meetings 
relating to NEPA planning for proposed actions supported by MCIPAC 
and MCB Hawaii. Offer expert guidance on streamlining NEPA 
compliance while ensuring that both ecological and cultural resource 
impacts are appropriately addressed and mitigated. 
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 Assist with NEPA documentation for Force Design-related projects, 
ensuring that proposed changes to land use or infrastructure are 
analyzed for potential impacts to endangered species, sensitive 
habitats, traditional cultural properties (TCPs), archaeological sites, 
and historic structures.

 Support the integration of Department of the Navy’s NEPA streamlining 
strategies by consolidating stakeholder comments, providing 
recommended responses, and assisting with reconciling draft 
documentation with broader environmental management frameworks 
including INRMPs and ICRMPs. 

 Support reviews under Executive Order 12114 for major Federal 
actions outside the U.S., U.S. territories, and possessions, ensuring 
environmental analyses reflect ecological and cultural sensitivities in 
accordance with Marine Corps environmental planning standards. 

 Assist action proponents and project managers with the development 
of Requests for Environmental Impact Reviews (REIRs) to ensure 
proposed actions are fully evaluated under NEPA and other applicable 
environmental statutes. Ensure recommendations are integrated early 
in the planning process. 

 Assist with the sharing of best practices and lessons learned across 
Force Design and INRMP implementation efforts at other USMC 
installations. Emphasize the strategic benefits of integrated NEPA-
INRMP-ICRMP coordination for mission readiness and resource 
protection. 

 Assist in the development of timely, technically sound draft responses 
to Requests for Information (RFIs) regarding environmental and 
cultural resource planning, demonstrating transparency, defensible 
decision-making, and alignment with Sikes Act mandates and Marine 
Corps environmental policies. 

 
3.2 TASK 2: MCB Hawaii Natural Resources Compliance (Optional) 

 
This task provides technical assistance in support of the implementation of the 
MCBH INRMP. All tasks under this section are directly tied to the INRMP’s goals 
and objectives outlined in Section 7.0 and are designed to support mission 
readiness while ensuring legal compliance and environmental stewardship. 

 
The Cooperator will assist the MCBH Natural Resources Program by providing 
technical services to support, conserve, protect, rehabilitate, and enhance the 
natural resources of MCB Hawaii in alignment with the INRMP. 

 
The Cooperator will provide technical assistance to: 

 
 Support the protection and management of coastal and marine 

resources, threatened and endangered species, wetlands, and fish and 
wildlife habitats, consistent with INRMP Sections 7.1, 7.2, and 7.4. 
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Tasks may include conducting wildlife surveys (e.g., Wedge-tailed 
Shearwaters, Hawaiian Coot), documenting monk seal haul-outs, 
installing protective fencing and signage, assisting with sea turtle nest 
protection, conducting beach clean-ups, and participating in outreach 
or interpretive events related to INRMP objectives. 

 Conduct technical reviews and provide written summaries of NEPA 
and natural resource concerns associated with approximately 25 
proposed actions annually. These reviews will focus on consistency 
with INRMP goals and recommend edits, mitigations, or alternative 
approaches where necessary. 

 Support the development of the INRMP Annual Implementation 
Progress Report by collecting data, synthesizing monitoring results, 
reviewing management activity reports, and preparing draft summaries 
for regulatory partner review (USFWS, DLNR, NOAA). 

 Conduct targeted research and comparative analysis of natural 
resource management practices used on other DoD installations, 
identifying strategies or tools that can inform INRMP implementation at 
MCB Hawaii. 

 Provide subject matter expertise (SME) during meetings with internal 
stakeholders and external agencies (e.g., USFWS, SHPD, NOAA) 
related to INRMP implementation, NEPA compliance, and resource 
planning. 

 Support wildlife and habitat management efforts under INRMP 
Objective 7.1.1 by assisting with inventory, monitoring, and 
documentation of species and habitats, including data entry and 
coordination with GIS support staff. 

 Assist with wetland management activities described in INRMP Section 
7.2, including delineation updates, habitat condition assessments, 
vegetation monitoring, and implementation of restoration activities such 
as those at Nu‘upia Hema and the Salvage Yard Wetland. 

 Contribute to invasive species control and vegetation management 
efforts in accordance with INRMP Objectives 7.5.1 and 7.5.3. Example 
tasks include assisting with H3-
removal, participating in volunteer events, or supporting landscape 
management actions that promote endangered species habitat. 

 Support monitoring of coastal and marine biological resources and 
physical conditions (e.g., shoreline erosion, intertidal species) 
consistent with INRMP Section 7.4. Activities may include field data 
collection, assisting with eDNA studies, and habitat mapping. 

 Assist in preparing timely, accurate, and technically sound responses 
to Requests for Information (RFIs) and external data calls related to 
INRMP goals, natural resources compliance, and base conservation 
initiatives. 

 
3.3 TASK 3: MCB Hawaii Cultural Resources Compliance (Optional) 
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This task provides technical assistance to support the management, compliance, 
and preservation of cultural resources aboard MCBH in accordance with federal 
historic preservation laws, Department of Defense (DoD) guidance, and Marine 
Corps policy. This work also supports broader environmental stewardship under 
the Sikes Act (16 USC 670c-1) and complements the goals of the INRMP 
through coordinated cultural and natural resource planning. 

 
All activities under this task are conducted in alignment with the Integrated 
Cultural Resources Management Plan (ICRMP) for MCBH and support 
implementation of long-term preservation strategies. 

 
The Cooperator will provide technical assistance to: 
 

 Support project compliance with Section 106 (54 USC § 306108), 
Section 110 (54 USC §§ 306101–306102) of the National Historic 
Preservation Act (NHPA), Native American Graves Protection and 
Repatriation Act (NAGPRA), and Department of the Navy (DON) and 
Marine Corps environmental policies, including DoDI 4715.16. Work 
includes technical review of projects and coordination with proponents 
to ensure undertakings avoid, minimize, or mitigate adverse effects to 
historic properties. 

 Review cultural resources reports and data for proposed USMC 
actions. Review written summaries identifying key compliance 
concerns and recommended actions to ensure conformance with 
Section 106 procedures. Approximately 25 reviews per year are 
anticipated, supporting MCBH’s ongoing maintenance and 
modernization activities. 

 Assist in monitoring proposed alterations to historic buildings (e.g., 
Hangar 103, Bachelor Officer Quarters, or other facilities listed in the 
MCBH Historic Context Study) to help ensure that future actions 
support long-term preservation and align with the MCBH ICRMP and 
Secretary of the Interior’s Standards. 

 Assist in preparation, review, and delivery of cultural resources 
technical reports and public presentations to internal audiences (e.g., 
base engineers, planners, legal counsel) and external stakeholders 
(e.g., Native Hawaiian Organizations (NHOs), local heritage groups, 
community organizations, and educational institutions). 

 Assist MCBH personnel with the annual Environmental Management 
Review by providing data and recommended narrative summaries on 
Cultural Resources Program implementation, successes, challenges, 
and upcoming priorities. 

 Conduct research to identify feasible design alternatives or mitigation 
options that allow projects to proceed while maintaining cultural 
integrity. Document findings in written reports and recommend 
compliance pathways consistent with Section 106 regulations, 36 CFR 
Part 800, and other applicable laws. 
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 Provide technical expertise at meetings, workshops, or discussions 
regarding undertakings that may affect cultural resources.  

 Assist with implementation of Force Design initiatives early in the 
planning process by reviewing new construction, demolition, and 
infrastructure modifications for assessment of cultural impacts.  

 Provide general cultural resources program support, such as assisting 
with stakeholder discussion materials, contributing to outreach content, 
conducting field inspections and monitoring (e.g., pre-ground 
disturbance surveys or inadvertent discovery support), and identifying 
opportunities to improve resource tracking and reporting tools. 

 Provide recommendations to project proponents and base personnel 
on cultural resources considerations for proposed actions, ensuring 
early identification of potential impacts and integration of appropriate 
compliance strategies. 

 Assist with sharing of lessons learned, tools, and process 
improvements with other USMC and DoD cultural resource 
professionals to strengthen program consistency and innovation. 

 Assist in preparing timely and technically sound responses to 
Requests for Information (RFIs) regarding proposed actions that may 
affect archaeological sites, traditional cultural properties, or historic 
structures at MCBH. 

 
This cultural resource compliance support is an integral component of MCBH’s 
broader environmental responsibilities under the Sikes Act and aligns with the 
installation’s INRMP goals for holistic environmental management. 

 
4.0 TRAVEL 
 

The Cooperator will provide technical support on location for the following 
reasons: 

 Technical assistance or site visits for a proposed action 
 Technical assistance or site visits for resource surveys or management 

 
Occasional travel is required (approximately 10%) that may include, but are not 
limited to, the following destinations on Hawaii: Pacific Missile Range Facility 
(PMRF), other training ranges, other DoD locations, agency offices, etc. 

 
5.0 QUALIFICATIONS 

 
NEPA Subject Matter Expert (SME) should have experience preparing and 
reviewing environmental assessments (EAs) and environmental impact 
statements (EISs) in accordance with the National Environmental Policy Act 
(NEPA). The individual should have a background in environmental science, 
planning, or a related field. Strong writing and analytical skills are essential, along 
with demonstrated knowledge of environmental regulations such as the 
Endangered Species Act and the National Historic Preservation Act. The SME 
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should be capable of coordinating with agencies, stakeholders, and the public 
throughout the environmental review process.

Natural Resources Manager should have a degree in biology, ecology, 
environmental science, or natural resource management. The individual should 
be experienced in managing wildlife, habitats, wetlands, invasive species, and/or 
forestry programs. Required skills include conducting field surveys, implementing 
habitat restoration, monitoring species, and applying conservation strategies. The 
manager should be knowledgeable in relevant environmental laws and possess 
skills in data analysis and GIS.
 
A Cultural Resources Manager should have a degree in archaeology, 
anthropology, or history, with relevant coursework and field experience in cultural 
resource management. The individual should be skilled in identifying and 
documenting historic and archaeological resources and ensuring compliance with 
applicable preservation laws. The role requires experience coordinating with 
Native American tribes, preservation offices, and other stakeholders. Strong 
research abilities and technical writing skills are essential. 

6.0 GOVERNMENT FURNISHED MATERIALS OR PROPERTY

USMC POC will coordinate office space, workspace with desk, administrative 
and field supplies, local and long-distance telephone service, computer, and 
network access (where available). Cooperators are expected to live on Oahu and 
are expected to report to regular duty (MCB Hawaii) in their own vehicle. 

 
Government furnished materials or property is governed by 2 C.F.R. Part 
200.312 which states that a) Title to federally owned property remains vested in 
the Federal government.  The non-Federal entity must submit annually an 
inventory listing of federally owned property in its custody to the Federal 
awarding agency. Upon completion of the Federal award or when the property is 
no longer needed, the non-Federal entity must return the property to the Federal 
awarding agency for further Federal agency utilization. 

 
7.0 FOLLOW-ON WORK 

 
Follow-on work: The Government intends to consider follow-on work under this 
agreement based on results of the work performed in the initial/previous period of 
performance. A maximum of six (18-month) follow-on periods will be considered 
for this cooperative agreement. Award will be based upon satisfactory 
performance, Government needs, and funds availability. 
 
The recipient or the Government may prepare a follow-on SOO. If the 
Government prepares it, a request for proposal with the amount of funding 
available will be sent to the recipient. If the recipient prepares the SOO, the 
Government must review and approve it along with the proposal. 
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8.0 PERIOD OF PERFORMANCE
Base Period (Task 1): 18 months, start date to be identified in the award. 
Base Period (Tasks 2 & 3 - Optional): 18 months, exercisable any time prior 
to the end date of the Base Period (Task 1).
Follow-on Periods 1-6 (Task 1): 18 months each and must exercise prior to 
expiration of the previous period. 
Follow-on Periods 1-6 (Tasks 2 & 3 - Optional): 18 months each, exercisable 
any time prior to the end date of their respective Task 1 period.

9.0COORDINATION
 

USACE RPEC
Greg Bonnell
Project Manager
Regional Planning and Environmental Center 
U.S. Army Corps of Engineers-Fort Worth District (physically in Tulsa, OK) 
Phone: (918) 951-0591 
Email: Gregory.W.Bonnell@usace.army.mil

Jackie Bomar
Deputy Director, Environmental Compliance & Protection
MCB Hawaii
Office: (808) 257-0484
Email: jacquelyn.bomar@usmc.mil

10.0 DELIVERABLES 

Progress Reports - One (1) typed letter report describing progress on the project. 
The report is due on the last day of the third month (quarterly). Transmit via 
electronic mail, facsimile, or regular mail no later than the 10th calendar day 
following the end of the reporting period. Submit invoices for partial payment to 
coincide with receipt of the monthly progress reports. No partial payment will be 
approved unless the government has received all progress reports which are 
due. 

 Number of days, locations, and activities in travel status 
 List of plans, reports, briefings, and other documents prepared or 

reviewed 
 List of meetings attended including purpose/objective, attendees, and 

action items
 List of major action item support and taskers accomplished 
 Status of project progress, problems identified, solutions implemented, 

and schedule adjustments if appropriate
 Any critical communications not reported in other section 

 
Monthly teleconference progress briefings with USACE/MCB Hawaii POCs. 
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Annual Inventory – Federally owned property - an annual inventory listing 
Federal property (to include description of the property, a serial number or other 
identification number) that is in the custody of the recipient; Copies to be sent to 
USACE – SWF and MCB Hawaii. Annual Inventory – Property records for 
Acquired Property purchased with funding from award must be maintained to 
include description of the property, serial number or other identification number, 
source of funding, who holds title, acquisition date, cost of property, percentage 
of Federal participation in project costs, location, use and condition of property, 
and ultimate disposition including date of disposal and sale price. A physical 
inventory must be taken, and results reconciled every two years. Copies of the 
inventory to be sent annually to USACE and MCB Hawaii. 
 
Annual Report. Electronic copy as well as one (1) paper copy of annual report 
should be submitted no later than one month before end of each period of 
performance (POP). At a minimum, the report shall contain an introduction 
section, and one section for each Task. For each Task, the report shall 
summarize work accomplished for the Task. USACE and MCB Hawaii POC staff 
will review and provide comments, if any, within fifteen (15) calendar days after 
receipt. 
 
Draft Final Project Report. Electronic copy as well as (1) paper copy of a draft 
final report should be submitted no later than one month before end of the 
project. At a minimum, the report shall contain an introduction section, and one 
section for each Task. For each Task, the report shall summarize work 
accomplished for the Task. USACE and MCB Hawaii POC staff will review and 
provide comments, if any, within fifteen (15) calendar days after receipt.
 
Final Project Report. One (1) paper copy of the final report, incorporating USACE 
and MCB Hawaii POC review comments on the draft, if any, shall be submitted 
no later than fifteen (15) days after receipt of DOD POC comments. Additionally, 
one (1) copy of the final report shall be submitted in a MS Word file(s), on digital 
media. 
 
Submittal schedule for other deliverables will be determined at the kick-off 
meeting and on an as-needed basis. 

 
11.0 POST AWARD REQUIREMENTS and DOCUMENTS 
 

11.1. Payment Requests and Progress Reports (Invoice Package) - Submit 
Payment Request and additional required documents to: swf-cesu-
invoice@usace.army.mil. Carbon Copy the assigned USACE Project Manager as 
well as your organization’s point of contacts (POCs) for the additional required 
documents and for delinquent accounts.
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11.1.1. Frequency: Quarterly plus 30-day grace period (except for the final 
invoice package noted below). If the coverage dates are not quarterly or 
preapproved by the PM (or the first/last submittal), the invoice package will be 
rejected. 

 
Quarters Invoice pkgs due No Later Than (NLT): 
Q1: Oct-Dec Q1: 31 Jan 
Q2: Jan-Mar  Q2: 30 Apr
Q3: Apr-Jun  Q3: 30 Jul 
Q4: Jul-Sep  Q4: 31 Oct 

 
11.1.2. Payment Requests must be submitted on form SF270 Request for 
Advance or Reimbursement with the accompanying Standard Form-
Performance Progress Report (SF-PPR), otherwise the SF270 will be 
rejected.

 
11.1.3. SF270 Request for Advance or Reimbursement

 
11.1.3.1 Block 9, Recipient Organization. For successful set up of Electronic 
Transfer of Funds (EFT), the Recipient’s name and address shall reflect the 
exact name and physical address that appears in the System for Award 
Management (SAM), https://sam.gov/. 

11.1.3.2. Blocks 11, (a), (b), & (c) are for the description of funds. Preferred 
description is: CLIN/POP Type, POP start and end dates, amount awarded (see 
example below); at minimum include the CLIN. If the description or the minimum 
CLIN information is missing, the SF270 and SF-PPR will be rejected. 

 
Example:  
CLIN 0001 / Base 
22SEP23 – 21SEP24 
$100,000.00 

 
Funding must be separated as specified on the Award document. Sub-CLINs that 
specify “for funding only” (e.g., numbered 000101, 000102, etc.) may be rolled 
into the primary CLIN (e.g., 0001) unless otherwise instructed. All others required 
PM approval. 

 
The SF270 may have multiple pages.  An SF270 in Excel format may be 
requested at: swf-cesu-invoice@usace.army.mil, however, must be submitted 
in pdf format otherwise will be rejected.   

11.1.4. SF-PPR Standard Form-Performance Progress Report: The Recipient 
shall tailor the SF-PPR to include, at minimum, the following information:  

 Separate details by CLIN as applicable
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 Achievements (must detail work during quarter associated with the 
invoice) 

 Percent Completion 
Project Status
Problems encountered and impact of activities and personnel on 
schedule. 
Anticipated work in next reporting period.

If the SF-PPR is incomplete, the SF-PPR and SF270 will be rejected. 
 

A tailored SF-PPR form may be requested at: swf-cesu-invoice@usace.army.mil  
 

11.2. The Final invoice package is due no later than 90 days from final 
(funded/exercised) POP end date and must include the following documents: If 
any of the required information below is missing, the final invoice package will be 
rejected. 

 Final SF270 
 SF-PPR
 Final SF425 
 DD882
 SF428 plus attachment B (C&S if applicable)
 SF298 
 Final Report 

Forms may be requested from the district office at swf-cesu-
invoice@usace.army.mil or found at: https://www.grants.gov/forms.  

12.0 This cooperative agreement may be administered through a CESU only upon 
mutual agreement and official authorization by both parties of the acceptance of 
the application of the CESU Network IDC rate (17.5%). 

13.0 Any resulting cooperative agreement will be subject to 2 CFR 200.313 
"Equipment", 200.314 "Supplies", and 200.315 "Intangible Property" which 
includes use of research data. 

END OF STATEMENT OF OBJECTIVES


